



Management System
ISO 9001:2015
www.tuv.com
ID 9108953506



OFFICE OF THE BAC CHAIRPERSON



October 28, 2022

ADDENDUM NO. 1

Series of 2022

Smart Campus Development Operationalization of Face-to-Face Classes and Upgrading/Procurement of Equipment, All CNSC Campuses, Camarines Norte (Lot 3-Supply, Delivery and Installation of TV Set)

This **Addendum No. 1** for the project, **Smart Campus Development Operationalization of Face-to-Face Classes and Upgrading/Procurement of Equipment, all CNSC Campuses, Camarines Norte (Lot 3-Supply, Delivery and Installation of TV Set)** is being issued in accordance with the Revised IRR of R.A. 9184 specifically Section 22.5.2 and 22.5.3.

This is to inform the prospective bidders that in view of the advisory from the Office of the Governor, Camarines Norte dated October 28, 2022 "**As typhoon "PAENG" continues to intensify, bringing heavy to torrential rains, strong winds and other potential hazards, Work in both government and private institutions are hereby suspended effective October 28, 2022 until lifted**".

Thus, the scheduled opening of bids today, October 28, 2022 for the above-stated project is postponed and re-scheduled on November 3, 2022 at 2:00 P.M. at the 2nd Floor, Library Building, Camarines Norte State College, Main Campus.

This Addendum shall form integral part of the Bid Documents.

MARIA CRISTINA C. AZUELO, Ph.D.
BAC CHAIRPERSON (INFRA)

