



Management
System
ISO 9001:2015
www.tuv.com
ID: 9108653506



Republic of the Philippines
CAMARINES NORTE STATE COLLEGE

F. Pimentel Avenue, Brgy. 2, Daet, Camarines Norte - 4600, Philippines

OFFICE OF THE BAC CHAIRPERSON

November 15, 2022


ADDENDUM NO. 1 Series of 2022

Completion of Centralized Power House (2MVA with Primary and Secondary Lines), Camarines Norte State College, Main Campus, Daet, Camarines Norte

This **Addendum No. 1** for the project, **Completion of Centralized Power House (2MVA with Primary and Secondary Lines), Camarines Norte State College, Main Campus, Daet, Camarines Norte** is being issued in accordance with the Revised IRR of R.A. 9184 specifically Section 22.5.2 and 22.5.3.

This is to inform the prospective bidders of the Approved Budget for the Contract (ABC) in the amount of Fourteen Million Seven Hundred Ninety-Nine Thousand Nine Hundred Ninety-Four Pesos and 71/100 (14,799,994.71) instead of the amount published at PHILGEPS in the amount of P147,999,994.71 due to inadvertence.

This Addendum shall form integral part of the Bid Documents.


MARIA CRISTINA C. AZUELO, Ph.D.
BAC CHAIRPERSON (INFRA)